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DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43

1727 30™ STREET :
P.O. BOX 168041 Flex your power!
SACRAMENTO, CA 95816-8041 Be energy efficient!
PHONE (916) 227-6230

FAX (916) 227-6214

TTY (916) 227-8454

** WARNING ** WARNING ** WARNING ** WARNING **
Thisdocument isintended for informational purposesonly.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200,
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 am.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
number, P.O. Box and street address so that you can receive addenda.

September 7, 2004

07-LA-5-18.5/24.6
07-206204
ACIM-005-2(918)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS
ANGELES AND CITY OF COMMERCE FROM 01 KM SOUTH OF WASHINGTON BOULEVARD
UNDERCROSSING TO 0.2 KM NORTH OF CALZONA STREET.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 23, 2004.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and
the Federal Minimum Wages with Modification Number 8 dated 8-27-04.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES;," is revised as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 10 is revised as attached.
To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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07-LA-5-18.5/24.6
07-206204
ACIM-005-2(918)E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisionsin Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,”
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 250 WORKING DAY S beginning on the
fifteenth calendar day after approval of the contract.

Subparagraphs (a) and (c¢) of the second paragraph in Section 8-1.06, "Time of Completion,” of the Standard
Specifications shall not apply to this project.

In addition to subparagraph (b) of the second paragraph in Section 8-1.06, "Time of Completion," of the Standard
Specifications, Mondays, Tuesdays, Wednesday, Thursdays and days designated with "x" or "xx" in Table Z, "Lane Closure
Restrictions for Designated Legal Holidays and Special Days' in "Maintaining Traffic* of these special provisions shall be
considered exceptions to working days as defined in Section 8-1.06.

The Contractor shall pay to the State of California the sum of $2800 day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

CONTRACT NO. 07-206204
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 7, 2004



ENGINEER'SESTIMATE

07-206204

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 074017 | PREPARE WATER POLLUTION LS LUMPSUM |LUMPSUM

CONTROL PROGRAM
2 074020 | WATER POLLUTION CONTROL LS LUMPSUM | LUMP SUM
3 120090 [ CONSTRUCTION AREA SIGNS LS LUMPSUM | LUMP SUM
)
4 120100 | TRAFFIC CONTROL SYSTEM LS LUMPSUM |LUMPSUM
)
5 153103 | COLD PLANE ASPHALT CONCRETE |M2 253 000
©) PAVEMENT
6 260210 | AGGREGATE BASE (APPROACH M3 48

SLAB)
7 390206 | RUBBERIZED ASPHALT CONCRETE | TONN 30 000

(TYPEG)
8 401108 | REPLACE CONCRETE PAVEMENT M3 460

(RAPID STRENGTH CONCRETE)
9 420201 | GRIND EXISTING CONCRETE M2 8860
©) PAVEMENT
10 510087 | STRUCTURAL CONCRETE, M3 475
(3] APPROACH SLAB (TYPER)
11 510800 | PAVING NOTCH EXTENSION M3 8
12 519117 | JOINT SEAL (MR 30 MM) M 230
®
13 840515 | THERMOPLASTIC PAVEMENT M2 500
©) MARKING
14 840561 | 100 MM THERMOPLASTIC TRAFFIC (M 30700
©) STRIPE
15 840563 |200 MM THERMOPLASTIC TRAFFIC [ M 3140
©) STRIPE
16 840564 |200 MM THERMOPLASTIC TRAFFIC [ M 1700
©) STRIPE (BROKEN 3.66 M - 0.92 M)
17 840570 | 100 MM THERMOPLASTIC TRAFFIC [ M 39 700
©) STRIPE (BROKEN 10.98 M - 3.66 M)
18 840571 | 100 MM THERMOPLASTIC TRAFFIC [ M 1860
©) STRIPE (BROKEN 5.18 M - 2.14 M)
19 850101 | PAVEMENT MARKER (NON- EA 10 810
©) REFLECTIVE)
20 850111 | PAVEMENT MARKER EA 5530
©) (RETROREFLECTIVE)
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